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ATTACHMENT A 

PREVAILING WAGE DETERMINATION 
HOUSTON/GALVESTON AREA 

 

The University of Texas System 
Office of Facilities Planning and Construction 

Date: June 30, 2015 
Construction Type: Building 
Area: Houston-Galveston  
 

Building Construction Trade 
Classification 

Prevailing Wage 
Rate 

Carpenter $15.00 

Concrete Finisher $15.75 

Drywall/Ceiling Installer $14.50 

Electrician $17.00 

Elevator Mechanic $30.04 

Fire Proofing Installer $15.00 

Flooring Installer $20.00 

Glazier $16.91 

Heavy Equipment Operator $16.00 

Ironworker $17.00 

Laborer $10.50 

Light Equip Operator/Driver $15.00 

Mason/Bricklayer $18.00 

Painter $14.25 

Pipefitter $17.72 

Piping/Ductwork Insulator $15.00 

Plumber $19.99 

Roofer $14.00 

Sheetmetal Worker $18.00 

Sprinkler Fitter $19.20 

Tile Setter $15.00 

Waterproofer $15.00 
Notes: 

1. Wages shown are for entry level, minimum wages for each classification and do 
not include fringe benefits.  

 
2. Unlisted classifications needed for work not included within the scope of the 

classifications listed may not be added after award. The job classifications are not 
inclusive of all possible trades on the construction project. 

 
3. It is the responsibility of the contractor to classify the worker in accordance with 

the published classifications and demonstrate that workers are paid commensurate 
with determined rates.  



Project No. & Name: 101 - 999:  EXAMPLE PROJECT CHANGE

Contractor Name: Change Proposal No.

Description of Change:

Means Code A Quantity
B       

Unit

C               

Unit Cost 

(A*C) = 

(D+E)

 D            

Labor 

 E          

Material & 

Equipment 

 F   

Subcontract 

03100-410-6500 Job built column forms (14' x 24" x 24" columns) 1,120 SFCA  $           5.99  $         5,903  $            806  $              -   

N/A 1/4" Chamfer Strips 1,120 Lft  $           0.28  $            200  $            115  $            960 

N/A Form release agent 1,120 SFCA  $           0.13  $            100  $              50  $            960 

N/A Reinforcing Steel Supplier (See attched back-up) 1 LS  $           1.00  $              -    $              -    $            960 

03210-100-0502 Concrete accessories (galvanized bolsters) 11 CLft  $         38.00  $              -    $            426  $              -   

N/A Reinforcing Steel Installer (See attched back-up) 0 LS  $           1.00  $              -    $              -    $            325 

03300-220-0300 4000 psi Concrete 42 CYd  $         76.00  $              -    $         3,192  $              -   

03300-220-0300 Place 4000 psi Concrete 42 CYd  $         34.93  $         1,467  $              -    $              -   

01300-700-0120 Filed Engineeing Layout 0.2 Wk  $       920.00  $            234  $              -    $              -   

0  $               -    $              -    $              -    $              -   

0  $               -    $              -    $              -    $              -   

0  $               -    $              -    $              -    $              -   

150.00$                                                           0  $               -    $              -    $              -    $              -   

0  $               -    $              -    $              -    $              -   

0  $               -    $              -    $              -    $              -   

0  $               -    $              -    $              -    $              -   

0  $               -    $              -    $              -    $              -   

0  $               -    $              -    $              -    $              -   

0  $               -    $              -    $              -    $              -   

0  $               -    $              -    $              -    $              -   

0  $               -    $              -    $              -    $              -   

0  $               -    $              -    $              -    $              -   

0  $               -    $              -    $              -    $              -   

0  $               -    $              -    $              -    $              -   

0  $               -    $              -    $              -    $              -   

0  $               -    $              -    $              -    $              -   

0  $               -    $              -    $              -    $              -   

SUBTOTAL  $         7,904  $         4,589  $         3,205 

Work perfomed by the Contractor's own employees (per UGC) SUBTOTAL 

Work up to $10,000.00, add… 15.0%

Work between $10,000.01 and $20,000.00, add… 10.0%

Work greater than $20,000.00, add… 7.5%

Managing subcontracted work (per UGC) SUBTOTAL 

Work up to $10,000.00, add… 10.0%

Work between $10,000.01 and $20,000.00, add… 7.5%

Work greater than $20,000.00, add… 5.0%

TOTAL FOR THIS CHANGE PROPOSAL *

and bring forward all subcontractor(s) marked-up totals under the Subcontract heading along with costs of work for their own forces, if any, on this form)

Description

17,268$                               

3,205$                                

321$                                

-$                                 

-$                                 

12,493$                               

-$                                 

1,249$                             

-$                                 

(Prime Contractor to include, as backup, a completed form for each subcontractor(s) showing cost of work breakdown of labor, materials and equipment 

Attachment B 
Change in Work - Cost Analysis Form

UTHealth Project Management Office
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Attachment C 
Sample project specific safety plan/job hazard analysis checklist 

 

Below is a sample checklist that may be used to develop project specific safety plans.  For more details, 

please reference OSHA 29 CFR 1926.  Components should be included as applicable along with 

signatures confirming that contractors have been trained according to OSHA regulations for the specific 

topic 

 Listing of Key Personnel  or Project Directory 

 Hazard Communication Plan 

 Site Logistics Plan to include: 

o Alterations to egress 

o Temporary construction barriers 

o Signage requirements 

o Designated staging area 

o Port‐o‐lets/restroom access and handwashing units 

o Dumpster, delivery and other traffic control routes 

o Storage of hazardous materials 

o First aid and water stations 

 Hazardous Materials Safety Data Sheets, Quantities and Description of Use 

 Hazard Assessment to include, but is not limited to, the safety concern checklist on the following 

page 

 Personal Protective Equipment  

 Hot Works and Fire Impairment Plan 

o Submitting permits and notifications 

o Isolation of points 

o Fire watch 

o Proper access to fire notification and suppression equipment 

 Scaffolding Plan 

 Excavation & Trenching Plan 

 Crane Safety & Rigging Plan 

 Fall Protection Plan 

 Confined Space Plan 

 Injury Reporting Plan and Identified Emergency Care Facility 

 Emergency and Severe Weather Plans or Emergency Action Plan  

o Securing job site (tools, equipment, hazmat) 

o Evacuation 

o Return to work  

Contractor shall identify, coordinate UTHealth and plan for all interim life safety measures (ISLM), utility 

shutdowns, hot works, and infection control measures, mitigation of noise, dust and odors.  
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This list may not be all inclusive.  Contractors are expected to comply with OSHA regulations and 

UTHealth Policy.   

Examples of Safety Concerns to include: 

 Arc Flash 

 Asbestos  

 Atmospheric Conditions 

 Burns 

 Confined Space  

 Dust  

 Falls to Lower Level 

 Flying Debris  

 Health Hazards 

 Hot Work/Fire Impairment 

 Housekeeping and Storage Requirements 

 LOTO 

 Noise 

 Poor Lighting  

 Slip/Trip Hazards 

 Traffic Control 

 Uneven Surfaces 

 Ventilation Requirements 

 Wet Surface Conditions 

 Working at Heights  

 Working with High Voltage Equipment 




